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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
West Shore State Park Entrance Station  
Fish, Wildlife & Parks (FWP) project # 7136405 
Located in Lake County, MT 
 
The project generally consists of; road widening, excavation and embankment, 
construction of a “stick framed” entrance station, electrical and telephone line installation, 
asphalt paving, and concrete bollards. 
 
 

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Kelly Williams, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4002 (wk) 
   406-438-2737 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be 
encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility 
of the Bidders to conduct all investigations and determine the soil type and digging 
conditions that may be encountered with this Project prior to bid preparation, see General 
Conditions, Article 3. 
 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with 
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the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the 
Project Representative detects a discrepancy between the work and the requirements of 
the Contract Documents at any time, up to and including final inspection, such work will not 
be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if 
the work is being performed in accordance with the contract requirements. The Project 
Representative does not have the authority or means to control the Contractor's methods 
of construction. It is, therefore, the Contractor's responsibility to utilize all methods, 
equipment, personnel, and other means necessary to assure that the work is installed in 
compliance with the Drawings and Specifications, and laws and regulations applicable to 
the work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall 
immediately correct the discrepancy.  Failure of the Project Representative to detect a 
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled observation 
by the Project Representative, the Contractor shall again inspect the work and certify to the 
Project Representative that he has inspected the work and it meets the requirements of the 
Contract Documents. The Project Representative may require uncovering of work to verify 
the work was installed according to the contract documents, see General Conditions, 
Article 12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Contract Documents.  FWP reserves the right to set preliminary construction 
staking for the project.  The Contractor is responsible to notify FWP for any 
construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project Representative.  The laboratory shall be staffed 
with experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 
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d. Preparation and submittal of a construction schedule, including submittals, see 
General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, 
see General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at 

no cost to the Contractor except as required for retests as defined in the Contract 
Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing courses 

using laboratory testing submittal information supplied by the Contractor. These 
tests are to determine if compaction requirements are being fulfilled in accordance 
with the Contract Documents.  It is ultimately the responsibility of the Contractor to 
insure that this level of compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the 
Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important 
bearing on the Contractor’s schedule.  When engineering interpretation affects a plan 
design or specifications change, it should be realized that more than 24 hours may be 
required to gain the necessary Owner participation in the decision process including time 
for formal work directive, or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at 
any time prior to the expiration of the warranty period, shall be removed and replaced with 
work or materials conforming to the provisions of the Contract Documents, see General 
Conditions, Article 12.  Failure on the part of the Project Representative to condemn or 
reject bad or inferior work, or to note nonconforming materials or equipment on the 
Contractors submittals, shall not be construed to imply acceptance of such work.  The 
Owner shall reserve and retain all its rights and remedies at law against the Contractor and 
its Surety for correction of any and all latent defects discovered after the guarantee period 
(MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 

 
8. UTILITIES 
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The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative 
cannot guarantee their accuracy.  The Contractor shall immediately notify the Project 
Representative of any discrepancies  with utility locations as shown on the Contract 
Drawings and/or their bury depths that may in any way affect the intent of construction as 
scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
Representative. During the course of construction, the Contractor shall keep 
the utility companies notified of any change in schedule, or nature of work 
that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. Field 
markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their 

achieved “Quality Levels,” as defined in the American Society of Civil 
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.”  Reliance upon these data for 
risk management purposes during bidding does not relieve the Contractor, or 
Utility Owner from following all applicable utility damage prevention statutes, 
policies, and/or procedures during construction.  It is important that the 

98



 
Special Provisions 
Page 6 

Contractor investigates and understands the scope of work between the 
project Owner and Engineer regarding scope of limits of the utility 
investigations leading to these utility depictions.  Definitions of Quality Levels 
are described as follows: 

 

a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 
EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical 
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically 
the same as for topography features), although these survey 
accuracies and precisions are generally left to the owner to specify in 
a scope of work.  In addition to the applicable standard of care and 
any other additional standards imposed by commercial indemnity 
clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, 
surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical 
methods to identify the existence and approximate horizontal location 
of utilities (a utility’s “designation”) within the project limits, followed by 
survey, mapping, and professional review of that designation.  
Underground utilities are identified by interpretation of received 
signals generated either actively or passively, and through correlating 
these received signals with visible objects (QLC) and record data 
(QLD) to determine function.  Designated utilities that can’t be 
identified are labeled as “unknowns.” Although approximate has no 
accuracy associated with it, generally the locations are within inches 
rather than feet. The more utility congested the area or the deeper the 
utilities, the less likely it is that the designations will achieve that 
accuracy.  These designations are then surveyed to project 
accuracies and precisions, typically third-order accuracy similar to 
other topography features.  Note that surveying existing one-call 
marks does not lead to QLB data, since the genesis of the marks was 
not under the direct responsible charge of the professional certifying 
the QLB depictions, and one-call generally does not address unknown 
utilities, privately owned utilities, utilities without records, abandoned 
utilities, and so on. Nor does the professional have knowledge of the 
field technician’s qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an 
independent detailed topography site survey for surface-visible 
appurtenances of subsurface utilities including but not limited to fire 
hydrants, valves, risers, and manholes.  Professional judgment is 
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used to correlate the QLD data to the surveyed features, thus 
increasing the reliability of both utility location and existence.   It is a 
function of the professional to determine when records and features 
do not agree and resolve discrepancies.  This may be accomplished 
by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown 
origin.  Additional resolution may result from consultation with utility 
owners. 

d.  “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained 
from the review and documentation of existing utility records, verbal 
accounts, and/or one-call markings (to determine the existence of 
major active utilities and their approximate locations). 

8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 
telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and 

operated by the public entities shall, unless otherwise specifically requested 
by the utility owner, be removed, relocated, supported or adjusted as 
required by the Contractor at the Contractor's expense. All such work shall 
be in accordance with these Contract Documents, or the Owner's Standard 
Specifications or written instructions when the work involved is not covered 
by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, 

school districts, associations, or other entities not covered in these Special 
Provisions shall, unless otherwise specifically requested by the utility owner, 
be removed, relocated, supported or adjusted as required by the Contractor 
at the Contractor's expense. All work shall be in accordance with the utility 
owner's directions, or by methods recognized as being the standard of the 
industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any damage 
resulting from his construction activities. The Contractor shall hold the Owner 
and Project Representative harmless from all actions resulting from his 
failure to properly protect utilities and private property. All damage to utilities 
shall be repaired at the Contractor's expense to the full satisfaction of the 
owner of the damaged utility or property. The Contractor shall provide the 
Owner with a letter from the owner of the damaged utility or property stating 
that it has been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent 
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damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the owner 
of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 

conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appurtenances 
during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
concrete pavement, the pavement or concrete shall be cut in a straight line 
parallel to the edge of the excavation by use of a spade-bitted air hammer, 
concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the 
actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, such 
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection 
includes markings with flagged high lath and close supervision. No 
monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor 
during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the 
work. All fees, charges, and other costs associated therewith shall be paid 
for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, 
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codes, and regulations.  Where any of these are in conflict, the more stringent requirement 
shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the 
obligations and penalties set forth therein, see General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction disturbance 
to ten (10) feet, when measured from the edge of the slope stake grading, or to the 
adjacent property line, whichever is less.  Disturbance and equipment access 
beyond this limit is not allowed without the written approval of both the Project 
Representative and the Owner of the affected property. If so approved, disturbance 
beyond construction limits shall meet all requirements imposed by the landowner; 
this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or 
other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other areas 
that are disturbed by the Contractor's activities outside of the limits noted above will 
be considered as site damage or unapproved areas of disturbance, see General 
Conditions, Articles 3 and 10.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or 
material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of 
noxious weeds and aquatic invasive species.  This applies to all FWP projects, whether or 
not individual construction permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 
as directed by the Project Representative, may be employed to ensure the survival of 
trees. 
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13. CONSTRUCTION SURVEYS 

 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions 
shall be referred to the Project Representative for adjustment before work is performed. 
 The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project 
Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to 
verify finish grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic 

control, and misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose 
of quantity and progress surveys shall be furnished promptly to the Project Representative 
and shall be used to the extent necessary in determining the proper amount of payment 
due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
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The Contractor shall be responsible for locating all necessary material sources, including 
aggregates, earthen borrow and water necessary to complete the work.  The Contractor 
shall be responsible for meeting all transportation and environmental regulations as well as 
paying any royalties.  The Contractor shall provide the Project Representative with written 
approvals of landowners from whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the 
Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be compensated on a monthly basis.  For compensation, 
provide the Project Representative invoices for said materials, shop drawings and/or 
submittals for approval, and applicable insurance coverage, see General Conditions, 
Article 9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by 
the Owner. Contract Documents may show approved staging and stockpiling locations.  
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 

19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
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considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches within the project 
throughout the construction period. 
 
Provide emergency access at all times within the project throughout the construction 
period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and 
maintain in a sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an accurate 
“as constructed” set of record drawings.  The Contractor shall furnish the “Record Set” to 
the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
received and approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
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price will be deemed to include an amount considered by the Contractor to be adequate 
to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
 
 
1. Mobilization/Demobilization: 

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the transporting of equipment to and from the work 
site to construct the project to the lines and grades as noted in the 
specifications and drawings.   This bid item shall not be measured and 
will be paid as lump sum. 

 
2.  Clearing and Grubbing:  

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the stripping and removal of ground cover, trees, sod 
and other deleterious material from within the construction limits as noted 
in the specifications and drawings.   This bid item shall not be measured 
and will be paid as lump sum. 

 
3. Excavation and Embankment: 

* Description: This bid item includes all equipment, labor and associated 
work for the excavation and the embankment needed to bring the area to 
grade. This bid item shall not be measured and will be paid as lump sum. 

 
Estimated Quantity:  Cut - Approximately 96 cy 

      Fill - Approximately 115 cy 
 
4. Asphalt Roadway (PGAB - PG 64-22): 

*  Description: This bid item includes all equipment, labor and associated 
work for placement of the specified type and thickness of hot plant mix 
asphalt concrete pavement, complete in place, for producing, furnishing, 
transporting, placing, shaping, compacting and finishing of the paving 
mix, for improving unsatisfactory areas, furnishing samples, and for all 
materials, manipulation, tools, labor, equipment and incidentals 
necessary to complete this item.  Final pay quantity will be the final 
square yardage of asphalt placed, not exceeding bid amount unless 
modified by Change Order.  Measurement shall be to the neat line, 
accepted, in place area as determined by the Engineer. 
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Estimated Quantity:  140 square yards 
 
 
5.  Entrance Station:  

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the construction of the entrance station building as 
detailed on the plans and specifications. Including, but not limited to; 
asphalt removal, excavation, concrete foundation, framing, finishing, 
doors and windows, electrical wiring, and roofing.   This bid item shall not 
be measured and will be paid as lump sum. 

 
6.  Concrete Bollards:  

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the installation of four (4) concrete-filled, six-inch steel 
pipe bollards as detailed on the plans and specifications.   This bid item 
shall be paid per each. 

 
7.  Electrical Service:  

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the extension of electrical service from the park 
information kiosk to the entrance station.   This bid item shall be paid per 
linear foot (to the nearest one foot) of electrical service line installed. 
Contractor shall coordinate with local provider as necessary for electrical 
service line extension. 

 
Estimated Quantity:  150 linear feet 
 

 
8.  Telephone Service:  

* Description:  This bid item includes all equipment, labor and associated 
work necessary for the extension of telephone service from the park host 
site to the entrance station.   This bid item shall be paid per linear foot (to 
the nearest one foot) of telephone service line installed. 

 
Estimated Quantity:  500 linear feet 
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SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010; are hereby incorporated by reference and made a part of 
this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01050 - Field Engineering 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01610 -  General Equipment Stipulations 
SECTION 01750 - Final Cleanup 
SECTION 01800 - Erosion and Sediment Control 
SECTION 02236 - Gravel Leveling Course 
SECTION 02510- Asphalt Concrete Pavement 
SECTION 03100 -  Concrete Formwork 
SECTION 03210 -  Concrete Reinforcement 
SECTION 03310 -  Structural Concrete 
SECTION 06100 -  Carpentry 
SECTION 16000 -  Electrical 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
1.1 CONSTRUCTION SURVEY 

 
A. Perform all survey, staking, recording of data, and calculations as necessary to 

construct the project from the initial layout to final completion.  Reset stakes as many 
times as necessary to construct the work. 

 
 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Construction Surveying will not be measured or paid for and is considered incidental 

to other work items. 
 

END OF SECTION 01050 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
 

4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 
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 25% of the amount bid for mobilization/demobilization when the Contractor has 
moved on-site and begun construction activities. 

 50% of the amount bid for mobilization/demobilization when 25% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 75% of the amount bid for mobilization/demobilization when 50% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 100% of the amount bid for mobilization/demobilization when 75% of the 
contract amount (exclusive mobilization/demobilization) has been completed. 

 
END OF SECTION 01450 
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GENERAL EQUIPMENT STIPULATIONS 

SECTION 01610 
 
 
1. SECTION INCLUDES 
 

A. All equipment furnished and installed under this Contract shall conform to the general 
stipulations set forth in this section except as otherwise specified in other sections. 

 
2. GENERAL 
 

A. Manufacturer's Experience: Unless specifically named in the Specifications, a manufacturer 
shall have furnished equipment of the type, size, and service specified which has been in 
successful operation at two facilities for not less than the past five years. 

 
B. Manufacture shall provide references from their installation including a contact name and 

phone number upon request. 
 
C. Workmanship and Materials: 
 

1. Supplier shall guarantee all equipment against faulty or inadequate design, improper 
assembly or erection, defective workmanship or materials, and leakage, breakage, or 
other failure. Materials shall be suitable for service conditions. 

 
2. All equipment shall be designed, fabricated, and assembled in accordance with 

recognized and acceptable engineering and shop practice. Individual parts shall be 
manufactured to standard sizes and gauges so that repair parts, furnished at any time, 
can be installed in the field. Like parts of duplicate units shall be interchangeable. 
Equipment shall not have been in service at any time prior to delivery, except as 
required by tests. 

 
3. Except where otherwise specified, structural and miscellaneous fabricated steel used 

in equipment shall conform to AISC standards. All structural members shall be 
designed for shock or vibratory loads. Unless otherwise specified, all steel which will 
be submerged, all or in part, during normal operation of the equipment shall be at 
least 1/4-inch thick. 

 
D. Elevation: The elevation of the site is approximately 3000 feet above mean sea level. All 

equipment furnished shall be designed to meet stipulated conditions and to operate 
satisfactorily at this elevation. 

 
E. Single Source: Like items of equipment shall be the end product of one manufacturer in order 

to achieve standardization. 
 
F. Manufacturer's Representative: 
 

1. Manufacturer shall provide a Manufacturer's Representative where specified to assist 
in the installation, adjustment, startup, certification and operating training. 
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2. Manufacturer's Representative shall be an employee of manufacturer who is factory 
trained and knowledgeable in the technical aspects of the products and systems 
including both operation and maintenance. 

 
3. When the services of the representative are specifically required for a listed time 

period, the days shall represent 8 hours straight time exclusive of Saturdays, Sundays 
and holidays. Travel time is considered incidental to the work and will not apply to 
the required listed time. 

 
4. If listed time is not required or is modified, an appropriate adjustment in payment 

shall be made. If the provided Manufacturer’s Representative is found deficient in 
training or experience by the Owner or Engineer, the manufacturer shall furnish 
another acceptable representative. 

 
5. Any training shall be at the job site at times scheduled by the engineer. And will be 

considered concluded only when the engineer is satisfied in regard to complete and 
thorough coverage. 

 
3. ACCESSORIES 
 

A. General: All equipment shall be provided with the following accessories as applicable. 
 
 
B. Special Tools: Equipment requiring periodic repair and adjustment shall be furnished 

complete with all special tools, instruments, and accessories required for proper maintenance. 
Equipment requiring special devices for lifting or handling shall be furnished complete with 
those devices. 

 
C. Spare Parts: 
 

1. Furnish all spare parts specified or purchased prior to requesting the issuance of a 
Certificate of Completion and/or operation of the equipment by the Owner. 

 
2. Spare parts and special tools shall be properly packaged to avoid damage, in their 

original cartons insofar as possible, and shall be stored in a location as determined by 
the Engineer. Any spare parts found to be damaged or otherwise inoperable at the 
time of delivery shall be replaced or, if approved by the Engineer, satisfactorily 
repaired. 

 
3. Spare parts and special tools shall be labeled with a minimum 3-inch by 6-inch 

manila spare parts tag with such information as the part description, the 
manufacturer's part number, the applicable equipment description and manufacturer, 
the quantity of parts delivered in each package, the applicable specification section, 
and the CONTRACTOR’S and Project's name. This tag shall be firmly affixed to, 
and prominently displayed on the outside of each package. 
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4. OPERATION AND MAINTENANCE (O&M) MANUALS 
 

A. In addition to any requirement of other specifications, the manufacturer shall furnish four (4) 
copies of a complete instruction manual for installation, operation, maintenance, and 
lubrication requirements for each component of mechanical and electrical equipment or 
system. Each instruction manual furnished shall be clearly labeled to designate the system or 
equipment for which it is intended with reference to the building and equipment number. and 
the specification section where the item is specified. 

 
B. The manuals shall be furnished prior to the 75 percent completion point of the work. 

Submission of the manuals shall precede payment for all work completed in excess of the 75 
percent completion level on the particular equipment and systems for which the manuals are 
due. Any deficiencies found by the Engineer to exist in the manuals submitted shall be 
corrected within 30 calendar days following notification of the deficiencies. 

 
C. Each instruction manual shall include, but not be limited to the following: 
 

1. Diagrams and illustrations. 
 
2. Detailed description of the function of each principal component of the system. 
 
3. Performance and nameplate data. 
 
4. Installation instructions. 
 
5. Procedure for starting. 
 
6. Proper adjustment. 
 
7. Test procedures. 
 
8. Procedure for operating. 
 
9. Shutdown instructions. 
 
10. Emergency operating instruction and troubleshooting guide. 
 
11. Safety precautions. 
 
12. Maintenance and overhaul instruction which shall include detailed assembly 

drawings with part numbers, parts list, instructions for ordering spare parts, and 
complete preventive maintenance instructions required to ensure satisfactory 
performance and longevity of the equipment. 

 
13. Lubrication instructions, which shall list points to be greased or oiled, shall 

recommend type, grade, and temperature range of lubricants, and shall recommend 
frequency of lubrication. 

 
14. List of electrical relay settings and control and alarm contact settings. 
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15. Electrical interconnection wiring diagram for equipment, including all control and 
lighting systems. 

 
D. Manuals shall be complete in all respects for all equipment, controls, accessories, and 

associated appurtenances. 
 
E. Manuals shall be assembled in one or more binders, each with title page, typed table of 

contents, and heavy section dividers with numbered plastic index tabs. Each manual shall be 
divided into sections paralleling the Equipment Specifications. Binders shall be three-ring, 
hard-back type. All data shall be punched for binding and composition and printing shall be 
arranged so that punching does not obliterate any data. The project title, division designation, 
and manual title printed thereon shall be as furnished by the Engineer. 

 
F. When more than one binder is required, they shall be labeled "Vol. I." "Vol. 2," and so on. 

The table of contents for the entire set, identified by volume number, shall appear in each 
binder. Submit manual organization and format to the Engineer for approval prior to manual 
preparation. 

 
G. Each O&M Manual shall be transmitted to the Engineer prior to installation of the equipment 

and all equipment shall be serviced in accordance with the manufacturer's recommendations 
prior to operation. A service record shall be maintained on each item of equipment and shall 
be delivered to the Engineer prior to final acceptance of the project. 

 
5. WARRANTY 
 

A. A manufacturer's warranty is required for each piece of equipment as defined in the Contract 
General Conditions or technical specifications. The One-Year Correction Period shall begin at 
Substantial Completion of the entire project. 

 
6. TESTS 
 

A. Pre-test mechanical and electrical equipment and systems and make corrections required for 
proper operation of such systems before requesting final tests. Final tests will not be 
conducted unless pre-tested. 

 
B. Conduct final tests required in various sections of specifications in presence of authorized 

representative of the Contracting Officer. CONTRACTOR shall furnish all labor, materials, 
equipment, instruments, and forms, to conduct and record such tests. 

 
END OF SECTION 01610 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 01800 
 

EROSION AND SEDIMENT CONTROL 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, constructing, and maintaining permanent and 

temporary erosion control and sediment control measures. 
 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Temporary and erosion control products utilized include but are not limited to backfill 

material; berms; brush barriers; erosion control bales, wattles, logs, rolls; erosion 
control culvert pipe; detention basins; fertilizer; geotextile; mulch; plastic lining; 
riprap; sandbags; seed; silt fence; and water. 

 
2.2 SEDIMENT RETENTION 

 
A. Provide a sediment retention product made from straw and coconut fiber reinforced 

with a 100% bio-degradable netting.  Use wood stakes to secure sediment retention 
product in place, spacing per the manufacturer’s recommendations.  An acceptable 
product is Sediment Stop®, manufactured by North American Green, or approved 
equal. 

 
 
PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Provide permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction as necessary according to applicable 
environmental permits, and as directed by the Project Representative.  These erosion 
control measures shall be designed, implemented, and maintained by the Contractor 
in accordance with Best Management Practices (BMPs) to control erosion and 
sediment release from the work site. 

 
B. When erosion control measures are not functioning as intended, immediately take 

corrective action. 
 
PART 4  MEASUREMENT AND PAYMENT 
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4.1 PAYMENT 
 

A. All items in this section are incidental to the work and no separate payment is made 
for these items. 

END OF SECTION 01800 
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SECTION 02236 
 

GRAVEL LEVELING COURSE 
Added Subsection. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
B. This work also consists of placing clean, screened gap-graded gravel leveling 

course beneath cast-in-place concrete. 
 
PART 2 PRODUCTS 
 
2.1 GRAVEL LEVELING COURSE GRADATION 

 
A. Furnish gravel leveling course that is crushed aggregate as shown in Table 1.  The 

gravel leveling course must not contain other deleterious material, such as shale, 
alkali, mica, or soft flaky particles. 

 
Table 1. Gravel Leveling Course Gradation 

Sieve Size Percent Passing 
1” 100 

3/4” 90-100 
3/8” 20-55 
No. 4 0-10 
No. 8 0-5 

 
PART 3 EXECUTION 
 
3.1 PLACEMENT AND SPREADING 

 
A. Place material to specified depth as indicated on the project drawings.  Deposit 

and spread the material in a uniform layer and screed to make a uniform surface at 
the specified grade as indicated on the project drawings. 

 
B. Perform compaction efforts by mechanical tamping as approved by the Project 

Representative.   
 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1  GRAVEL LEVELING COURSE 

 
A. Gravel Leveling Course will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

END OF SECTION 02236 
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SECTION 02510 
 

ASPHALT CONCRETE PAVEMENT 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 2 PRODUCTS 
 
2.3  ASPHALT BIDER MATERIAL 
 

Delete the entire section and replace with the following: 
 
Use (PGAB) PG 64-22. 

 
2.5  COMPOSITION OF MIXES 
 

C. ASPHALT CONCRETE SURFACE COURSE 
 
Delete the entire section and replace with the following: 
 

3. The average density shall be equal to or greater than 95 percent of the 
maximum dry density as determined by ASTM  D2041 and no individual  
sample shall be less than 92 percent of maximum density. 

 
PART 3 EXECUTION 
 
3.28  DENSITY AND SURFACE REQUIREMENTS: 

 
Delete the entire section and replace with the following: 
 

A. The average mat density shall be equal to or greater than 95 percent of the maximum 
dry density as determined by ASTM D2041 and no individual sample shall be less 
than 92 percent of maximum (Rice’s) density, prepared as specified in Part 2-
Products in this section and made from plant mix meeting the job-mix formula.  
Verification of maximum density as determined by ASTM D2041 from plant 
produced material during production is recommended. 

 
END OF SECTION 02510 
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 SECTION 03100 
 
 CONCRETE FORMWORK 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Form work for cast-in place concrete, with shoring, bracing and anchorage. 
 

B. Form accessories. 
 

C. Form stripping. 
 
1.2 PRODUCTS INSTALLED BUT NOT FURNISHED UNDER THIS SECTION 
 

A. Section 03300 - Cast-In-Place Concrete:  Supply of concrete accessories for placement by 
this section. 

 
1.3 RELATED SECTIONS 
 

A. Section 03200 - Concrete Reinforcement. 
 

B. Section 03300 - Cast-in-Place Concrete. 
 
1.4 REFERENCES 
 

A. ACI 301 - Structural Concrete for Buildings. 
 

B. ACI 318 - Building Code Requirements for Reinforced Concrete. 
 

C. ACI 347 - Recommended Practice For Concrete Form work. 
 

D. PS 1 - Construction and Industrial Plywood. 
 
1.5 DESIGN REQUIREMENTS 
 

A. Construct form work, shoring and bracing to conform to design and code requirements; 
resultant concrete to conform to required shape, line and dimension. 

 
1.6 REGULATORY REQUIREMENTS 
 

A. Conform to applicable code for fabrication, erection and removal of formwork. 
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1.7 COORDINATION 
 

A. Coordinate this Section with other Sections of work which require attachment of 
components to form work. 

 
B. If formwork is placed after reinforcement resulting in insufficient concrete cover over 

reinforcement before proceeding, request instructions from Project Manager. 
 
 
PART 2 PRODUCTS 
 
2.1 FORM MATERIALS 
 

A. Form Materials:  At the discretion of the Contractor. 
 
2.2 FORMWORK ACCESSORIES 
 

A. Form Release Agent:  Colorless vegetable oil, approved for use in fresh water which will 
not stain concrete, or absorb moisture. 

 
B. Nails, Spikes, Lag Bolts, Through Bolts, Anchors:  Sized as required, of sufficient strength 

and character to maintain form work in place while placing concrete. 
 
 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify lines, levels and centers before proceeding with formwork. Ensure that dimensions 
agree with drawings. 

 
3.2 EARTH FORMS 
 

A. Earth forms are not permitted. 
 

3.3 ERECTION - FORMWORK 
 

A. Erect form work, shoring and bracing to achieve design requirements, in accordance with 
requirements of ACI 301. 

 
B. Provide bracing to ensure stability of formwork.  Shore or strengthen formwork subject to 

over stressing by construction loads. 
 

C. Arrange and assemble formwork to permit dismantling and stripping.   Do not damage 
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concrete during stripping.  Permit removal of remaining principal shores. 
 

D. Align joints and make watertight.  Keep form joints to a minimum. 
 
3.4 APPLICATION - FORM RELEASE AGENT 
 

A. Apply form release agent on formwork in accordance with manufacturer's 
recommendations. 

 
B. Apply prior to placement of reinforcing steel, anchoring devices, and embedded items. 

 
C. Soak inside surfaces of untreated forms with clean water.  Keep surfaces coated with form 

release agent prior to placement of concrete. 
 
3.5 FORMWORK TOLERANCES 
 

A. Construct formwork to maintain tolerances required by Section 03300 - Cast-in-Place 
Concrete.  

 
3.6 FIELD QUALITY CONTROL 
 

A. Inspect erected form work, shoring, and bracing to ensure that work is in accordance with 
design, and that supports, fastenings, wedges, ties, and items are secure. 

 
3.7 FORM REMOVAL 
 

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry its 
own weight and imposed loads. 

 
B. Loosen forms carefully.  Do not wedge pry bars, hammers, or tools against finish concrete 

surfaces scheduled for exposure to view. 
 

PART 4  METHODS OF MEASUREMENT 
 
4.1 This work is part of the item for the poured concrete and shall not be measured. 
 
PART 5  BASIS OF PAYMENT 
 
5.1 This work is part of the item for the poured concrete and shall not be paid separately. 
 
 
 END OF SECTION 
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 SECTION 03210 
 
 CONCRETE REINFORCEMENT 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Reinforcing steel, fibermesh and accessories for cast-in-place concrete. 
 
1.2 RELATED SECTIONS 
 
 A. Section 03100 - Concrete Formwork. 
 
 B. Section 03310 - Structural Concrete. 
 
1.3 REFERENCES 
 
 A. CRSI - Concrete Reinforcing Steel Institute - Manual of Practice. 
 
 B. CRSI 63 - Recommended Practice For Placing Reinforcing Bars. 
 
 C. CRSI 65 - Recommended Practice For Placing Bar Supports, Specifications and 

Nomenclature. 
 
1.4 QUALITY ASSURANCE 
 
 A. Perform Work in accordance with CRSI 63, 65 and Manual of Practice. 
 
PART 2  PRODUCTS 
 
2.1 REINFORCEMENT 
 
 A. Fibermesh reinforcement:  Fibrillate polypropylene olefin fibermesh or approved 

equal. 
 
               B. Reinforcement bars shall conform to ASTM Specification A-615-68, "Deformed 

Billet Steel Bars for Concrete Reinforcement."  The size shall be shown on the Plans. 
 
3.1 STEEL REINFORCEMENT 
 
 A. Steel reinforcement shall be carefully cut to proper length and accurately bent before 

placement.  Cold bends shall be made around a pin having a minimum diameter eight 
times the diameter of the bar being bent. 
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 B. Placing Reinforcement Steel.  Reinforcing steel delivered or stored at the site of the 

work shall be neatly piled on blocks or timbers in such a way as to keep it off the ground, 
and shall be covered to prevent intrusion of moisture. 

 
 C. Before being placed, all steel shall be thoroughly cleaned of mill scale, rust, grease, 

or other coatings that will destroy the bond. 
 
 D. Reinforcement shall be carefully placed as indicated on the Plans.  Bars shall not be 

bent or straightened in a manner that will injure the material. 
 
 E. Bars shall be accurately and rigidly secured in position by use of such approved 

metal clips, spacers, bar supports, or hychairs as may be necessary. 
 
 F. Splices in reinforcing bars shall be lapped at least 12 inches. 
 
 G. Reinforcement shall be secured in position, inspected, and approved before concrete 

is placed.  In no case shall reinforcement be allowed to be in contact with the ground or 
touch from work once installed. 

 
 H. All main reinforcement shall have the following cover unless otherwise shown on 

the Plans.  The reinforcement of footings and other principal structural members in which 
the concrete is deposited against the ground contact surface shall be placed three inches 
from the contact surface.  If contact surfaces after removal of the forms are to be exposed 
to the weather or are to be in contact with the ground, the reinforcement shall be protected 
with not less than 1 1/2 inches for #5 bars or smaller. 

 
PART 3   EXECUTION 
 
3.1 FIELD QUALITY CONTROL 
 
 A. Field inspection of the reinforcement shall be performed by the Project Manager. 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 METHODS OF MEASUREMENT 
 

A. This work is part of the item for the poured concrete and shall not be measured. 
 
4.2 BASIS OF PAYMENT 
 

A. This work is part of the item for the poured concrete and shall not be paid 
separately. 

END OF SECTION 
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SECTION 03310 

 
STRUCTURAL CONCRETE 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
 
PART 2 PRODUCT 
 
2.1 CLASSIFICATION 
 
Add the following to Subsection A.1: 

 
1. Use M-4000 concrete for cast-in-place concrete. 

 
PART 3 EXECUTION 
 
 
Add the following: 

 
B. Provide written and/or verbal communication notice to the Project Manager three 

(3) working days, excluding Saturday and Sunday, prior to any project concrete 
pour, regardless of pour quantity.  For clarification, all written communication 
notices have to received in the FWP Design and Construction Office per this 
requirement.  Failure to provide notification will result in a deduct of pour 
quantity from the associated bid item.  Lump sum bid items will be deducted 
based on the concrete placed percentage.  

  
 
  
PART 4 MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 
Delete this section and add the following: 
 

A. Cast-in-Place Concrete will not be measured and will be paid by the lump sum 
(LPSM) including all labor, equipment, materials, and incidentals required for the 
completion of the work. 

 
 

END OF SECTION 03310 
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SECTION 06100 
 

CARPENTRY 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of framing, roofing, siding, finishing and trimming a “stick-

framed” eight (8) foot by twelve (12) foot entrance station. Also includes installation 
of windows , doors, soffit, facia, and other appurtenances to construct a complete and 
useable structure. 
 

 
PART 2  PRODUCTS  
 
2.1 LUMBER 
 

A. All framing lumber shall be kiln dried douglas fir No. 2 grade or better 
 

B. All construction panels (OSB sheathing and flooring) shall be APA verified and 
shall conform to US Voluntary Product Standard PS2. Sizes as indicated on plans. 

 
 

2.2 SIDING & EXTERIOR TRIM 
 

A. Siding shall be 8 ¼” cement board lap siding.  
 
1. Cedarmill texture (or approved equal) 
2. Color as directed by owner 

 
B. Exterior trim shall be 1” x 4” (nominal size) cement trim board. 

 
1. Cedarmill texture (or approved equal) 
2. Color as directed by owner 

 
2.3 ROOFING AND TRIM 
 

A. Roofing shall be ribbed metal roofing with 30# felt paper underlayment. 
 
1. Roofing shall be 29 gauge 
2. Color as directed by owner 

 
B. Drip edge, soffit, and facia shall be aluminum 

 
1. Color to match roofing 
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2.4  WINDOWS AND DOORS 
 

A. WINDOWS 
 
1. Windows shall be vinyl clad sliding windows. 

 
 

B. DOOR 
 

1. Doors shall be flush panel type, 1-3/4 inches thick and a minimum of 18 
gauge prime coated steel panels and a minimum of 16 gauge internal bracing 
channels with a fiberglass insulation core.  Door shall come with a 2’ by 3’ 
window with embedded wire mesh. See Drawings 

2. Door frames shall be knockdown or welded type, single rabbet, minimum 16 
gauge prime coated steel width to be compatible with wall thickness.  
Adequate rubber door silencers shall be provided on latch side of frame. 

3. Door shall be equipped with an industrial strength lockset. 
 
 

2.5  MISCELLANEOUS MATERIALS 
 

A. METAL HANGARS 
 
1. Joist Hangars shall be Simpson U26 or approved equal. 
2. Truss clips shall USP Rafter Clip (1-9/16” x 2-5/8” x 5-1/4”) or approved 

equal 
3. All clips and hangers shall be hot dip zinc coated 

 
B. AIR CONDITIONING UNIT 
 

1. Air conditioning unit shall be a 115 volt 5000 BTU “window” mounted air 
conditioner. 

 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

A. All work shall conform to all applicable industry standards and codes. 
 
B. Contractor shall obtain required electrical permit from the State of Montana. 

  
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 
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A. Entrance station onstruction will be paid by the lump sum (LPSM) including all labor, 
equipment, materials, and incidentals required for the completion of the work. 
 

END OF SECTION 06100 
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SECTION 16000 
 

ELECTRICAL 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of wiring and installing light fixtures, interior and exterior outlets, 

and a telephone line in a new park entrance station building. Also included is 
coordination with electrical service provider to extend the services to the structure. 
 

 
PART 2  PRODUCTS  
 
2.1 WIRING 
 

A. All components to be UL listed 
 

B. All wire will be copper 
 

2.2 LIGHT FIXTURES 
 

A. GENERAL 
 

1. Lighting on the exterior of building will be photocell activated; interior and 
chase room lighting will be switch activated. 

 
 

B. EXTERIOR 
 

1. 35-watt High Pressure Sodium lights, photocell vandal resistant. 
 

 
C. INTERIOR 

 
1. Vandal resistant 2 bulb T8 4 foot wrap around lens fixtures with low 

temperature ballast, emergency battery pack and fluorescent night light. 
 
 
2.3  ELECTRICAL OUTLETS 
 

A. EXTERIOR 
 
1. GFCI  protected electrical outlets with lockable metal cover. 
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B. INTERIOR 

 
1. Standard electrical outlet. 

 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

A. All work shall conform to all applicable industry standards and codes. 
 
B. Contractor shall obtain required electrical permit from the State of Montana. 

  
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
A. Electrical will not be measured and will be paid by the lump sum (LPSM) including 

all labor, equipment, materials, and incidentals required for the completion of the 
work. 
 

END OF SECTION 16000 
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